
CGC General 
Contractors DSA Contractors JLM Contracting

Awarded

$20.00 $55.00 $53.57 

$30.00 $82.50 $80.36 

$30.00 $82.50 $107.14 

12% 10% 20%

$2,200.00 

$1,350.00 

$180,000.00 $130,888.00 $99,569.95 

40 days to complete 50 days to complete 60 days to complete

Yes Yes Yes 

No Yes No

A,C,D,E A,D,E A,C, D,E

Yes Yes No

Yes Yes Yes 

Opened by:

NEXT LOW: "Bid Tabulation Statement"
LOW: All bids submitted for the designated project are reflected on this bid tab sheet.  However, the listing of a bid on this sheet should not be

SAVINGS: construed as a comment on the responsiveness of such bid or as any indication that MHMR accepts such bid as responsive.  MHMR
will make a determination as to the  responsiveness of bids submitted based upon compliance with all applicable laws, MHMR Tarrant

AWARD DATE: guidelines, and project documents, including but not limited to the project specifications and contract documents.  The Agency
  will notify the successful bidder upon award of the contract and, according to law, all bids received will be available for inspection at that time.

Original & Copy

Hub

Attachments

W-9 and Insurance 

Acknowledgement

RFP 23-012

Thursday,  03/30/2023
Hemphill Lobby Remodel 

# of days to complete from award

VENDOR

Specs/Requirements

Labor Overtime

Labor Straight Time

Disposal Fee

Permit if applicable

Total Job Cost

Holiday and Weekend Rate

Overhead and Profit

https://wechangelives.sharepoint.com/sites/Purchasing-Team/Shared Documents/BIDS/2023/23-012 1527 Hemphill Lobby Remodel/Tab 2/23-012 Hemphill Lobby Remodel 
Bid Tabulation Last Updated 6/14/2014


